
 NATIONAL BANK OF PAKISTAN 
ENGINEERING WING (CENTRAL), LAHORE 

CANCELLATION FOR BIDS 
 

1. Fabrication & providing & supply of NBP, Standardized furniture type-I at NBP, 
Cantt: branch, Lahore. (Completion time 20 Days). 

2. Supply of interwood works stations imported wooden furniture chairs and 
standardized NBP Furniture at Regional Office, Sialkot (Completion time            
30 Days). 

3. Fabrication / providing & supply of standardized furniture at NBP, Islamic 
Banking branch, Multan (Completion time 25 Days). 

4. Fabrication / providing & supply of standardized furniture at NBP, Grain Market 
branch, Chishtian Distt: Bahawalnagar (Completion time 20 Days). 

 
The invitation of bids & corrigendum published in NBP & PPPRA websites on 

22-10-2013 for the above works are hereby cancelled due to technical reasons. 
 
 The new advertisement for invitation of bids will be issued later on. 
 
 
 
 
 
 
  

Engr. SUHAIL ANWAR 
DY. CHIEF ENGINEER (CENTRAL) 

PH. 042-99211216 
FAX. 042-99211223 


