



CORRIGENDUM

1. Renovation & refurbishment works of Regional Office, Sheikhpura.
2. Renovation & refurbishment works at newly acquired premises NBP, Choa Khalsa branch, Rawalpindi Region.
3. Renovation works of NBP, IBB Kohsar Block branch, Islamabad.
4. Renovation / Emergency shifting work of NBP, Main branch, Mardan.
5. Renovation works for the office of Head-GOP & specialized Agency and construction of new attached washroom at Corporate Office of NBP, G-5/I Building, Islamabad.
6. Extension of strong room / vault at NBP, Main branch, Samundari.

With reference to Tender NBP ID No-NT-03/18/2020-2 dated 18.03.2020 & NT-03/20/2020-1 dated 20.03.2020 and PPRA Ref. No. TS 418441E dated 18.03.2020 & TS418736E dated 20.03.202 the tenders of above said works are postponed due to present critical situation of country (Corona Virus COVID-19) pandemic. The new date will be announced accordingly as per PPRA rules.

All the other terms remain same.

Engr. Suhail Anwar
Chief Engineer(North)
Engg Division(North)
NBP RHQ Building, 26-Maclagon Road
Lahore
Ph: 042-99211216